

A新築工事

No. 4

	柱	梁型	壁	出隅	柱	梁型	壁	化粧・誘	先打放	クッション	面台	MB	枠詰	掃き出し	刷毛引	手摺壁	手摺天端	排水溝	揚裏	
	タイル下				吹付下			打継目地	糸 = 650 ~	タイル下	吹付下	タイル下	吹付下			タイル下	吹付下	W = 200	糸 = 650 ~	打放補修
項目別計)	外壁	手摺壁	揚裏	排水溝	枠詰	刷毛引														
1 F	33,792.51	0.00	7,051.73	0.00	8,208.41	0.00														
2 F	28,024.50	14,050.11	7,051.73	8,170.54	13,393.90	0.00														
3 F	27,392.92	14,050.11	7,051.73	8,170.54	13,393.90	0.00														
4 F	27,156.11	14,050.11	7,051.73	8,170.54	13,393.90	0.00														
5 F	27,156.11	14,050.11	7,051.73	8,170.54	13,393.90	0.00														
6 F	27,156.11	14,050.11	7,051.73	8,170.54	13,393.90	0.00														
7 F	26,905.52	14,050.11	6,738.68	8,170.54	13,215.42	0.00														
8 F	23,095.68	12,100.62	5,387.65	6,436.88	10,801.62	0.00														
9 F	16,860.43	4,721.08	0.00	0.00	870.09	0.00														
予算集計	外壁	手摺壁	揚裏	排水溝	枠詰	刷毛引	計													
1F	33,000	0	7,000	0	8,000	0	48,000													
2F	28,000	14,000	7,000	8,000	13,000	0	70,000													
3F	27,000	14,000	7,000	8,000	13,000	0	69,000													
4F	27,000	14,000	7,000	8,000	13,000	0	69,000													
5F	27,000	14,000	7,000	8,000	13,000	0	69,000													
6F	27,000	14,000	7,000	8,000	13,000	0	69,000													
7F	27,000	14,000	6,000	8,000	13,000	0	68,000													
8F	23,000	12,000	5,000	6,000	10,000	0	56,000													
9F	16,500	4,500	0	0	1,000	0	22,000									北面 予算計		540,000		

A新築工事

No. 5

	柱	梁型	壁	出隅	柱	梁型	壁	巾木	サッシ ダキ		面台		MB	桢詰	掃き出し	刷毛引	鼻先打放	手摺壁		手摺天端	揚裏	排水溝	
	タイル下				吹付下			打放補修	タイル下	吹付下	タイル下	吹付下					糸 = 400	タイル下	吹付下	補修	打放補 修		
東面	(1F: 通り面のA~E通り, 2~7F: 通り面のD~E通り、及びD通り面の ~ 通り、及び 通り面のA~D通り, 8F: 通り面のC~E通り、及びC通り面の ~ 通り、及び 通り面のA~C通り, 9F: 通り面のC~E通り、及びC通り面の ~ 通り、及び 通り面のA																						
1F	0.0	0.0	66.6	9.9	0.0	0.0	0.0	0.0	5.1	0.0	0.0	0.0	0	5.1	1.1	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
2F	0.0	0.0	56.3	8.2	0.0	0.0	0.0	0.0	8.2	0.0	1.6	0.0	0	9.8	0.8	0.0	0.0	2.3	0.9	6.2	0.0	0.0	
3F	0.0	0.0	56.3	8.2	0.0	0.0	0.0	0.0	8.2	0.0	1.6	0.0	0	9.8	0.8	0.0	0.0	2.3	1.9	6.2	0.0	0.0	
4F	0.0	0.0	55.1	8.2	0.0	0.0	0.0	0.0	8.2	0.0	1.6	0.0	0	9.8	0.8	0.0	0.0	2.3	1.9	6.2	0.0	0.0	
5F	0.0	0.0	55.1	8.2	0.0	0.0	0.0	0.0	8.2	0.0	1.6	0.0	0	9.8	0.8	0.0	0.0	2.3	1.9	6.2	0.0	0.0	
6F	0.0	0.0	55.1	8.2	0.0	0.0	0.0	0.0	8.2	0.0	1.6	0.0	0	9.8	0.8	0.0	0.0	2.3	1.9	6.2	0.0	0.0	
7F	0.0	0.0	88.2	8.2	0.0	0.0	0.0	0.0	8.2	0.0	1.6	0.0	0	9.8	0.8	0.0	0.0	2.3	1.9	6.2	0.0	0.0	
8F	3.6	3.4	73.2	18.3	0.0	0.0	0.0	0.0	24.6	0.0	5.4	0.0	0	30.0	3.8	0.0	0.0	0.0	6.1	0.0	0.0	0.0	
9F	0.0	0.0	102.4	12.9	0.0	0.0	0.0	0.0	29.3	0.0	7.7	0.0	0	37.0	1.6	0.0	0.0	0.0	0.0	0.0	0.0	0.0	
数量計)	3.6	3.4	608.4	90.1	0.0	0.0	0.0	0.0	108.2	0.0	22.7	0.0	0	130.9	11.3	0.0	0.0	13.9	16.3	37.2	0.0	0.0	
内訳書単価	500	500	500	800		800	750	500	800	300	1,500	1,000		650	800	600	1,000	500	750	800	800	1,000	
掛け率	#####																						
@	171.6	171.6	171.6	274.6	0.0	274.6	257.5	171.6	274.6	103.0	514.9	343.3	0.0	223.1	274.6	206.0	343.3	171.6	257.5	274.6	274.6	343.3	
@ =) 1F	0.0	0.0	#####	2,718.5	0.0	0.0	0.0	0.0	1,400.5	0.0	0.0	0.0	0.0	1,137.8	302.1	0.0	0.0	0.0	0.0	0.0	0.0	0.0	
2F	0.0	0.0	9,655.9	2,251.7	0.0	0.0	0.0	0.0	2,251.7	0.0	823.8	0.0	0.0	2,186.4	219.7	0.0	0.0	396.4	233.4	1,702.5	0.0	0.0	
3F	0.0	0.0	9,655.9	2,251.7	0.0	0.0	0.0	0.0	2,251.7	0.0	823.8	0.0	0.0	2,186.4	219.7	0.0	0.0	396.4	479.5	1,702.5	0.0	0.0	
4F	0.0	0.0	9,460.3	2,238.0	0.0	0.0	0.0	0.0	2,251.7	0.0	823.8	0.0	0.0	2,186.4	219.7	0.0	0.0	396.4	479.5	1,702.5	0.0	0.0	
5F	0.0	0.0	9,460.3	2,238.0	0.0	0.0	0.0	0.0	2,251.7	0.0	823.8	0.0	0.0	2,186.4	219.7	0.0	0.0	396.4	479.5	1,702.5	0.0	0.0	
6F	0.0	0.0	9,460.3	2,238.0	0.0	0.0	0.0	0.0	2,251.7	0.0	823.8	0.0	0.0	2,186.4	219.7	0.0	0.0	396.4	479.5	1,702.5	0.0	0.0	
7F	0.0	0.0	#####	2,238.0	0.0	0.0	0.0	0.0	2,251.7	0.0	823.8	0.0	0.0	2,186.4	219.7	0.0	0.0	396.4	479.5	1,702.5	0.0	0.0	
8F	617.8	583.4	#####	5,025.2	0.0	0.0	0.0	0.0	6,755.2	0.0	2,780.5	0.0	0.0	6,693.0	1,043.5	0.0	0.0	0.0	1,570.9	0.0	0.0	0.0	
9F	0.0	0.0	#####	3,542.3	0.0	0.0	0.0	0.0	8,045.8	0.0	3,964.7	0.0	0.0	8,254.7	439.4	0.0	0.0	0.0	0.0	0.0	0.0	0.0	

A新築工事

No. 7

	柱	梁型	壁	出隅	柱	梁型	壁	巾木	サッシ ダキ		面台		MB	桢詰	掃き出し	刷毛引	鼻先打放	手摺壁		手摺天端	揚裏	排水溝	
	タイル下				吹付下			打放補修	タイル下	吹付下	タイル下	吹付下					糸 = 400	タイル下	吹付下	補修	打放補 修		
西面	(1F: 通り面のD~E通り、及びD通り面の ~ 通り、及び 通り面のA~D通り , 2~8F: 通り面のD~E通り、及びD通り面の ~ 通り、及び ・ 通り 9F: 通り面のD~E通り、及びD通り面の ~ 通り、及び ・ 通り面のA~D通り、及び棟屋の 通り面+D通り面)																						
1F	0.0	0.0	30.0	6.8	0.0	0.0	8.1	0.0	6.6	0.0	0.0	0.0	0	9.5	0.0	0.0	0.0	8.2	0.0	7.8	0.0	0.0	
2F	0.0	0.0	48.0	6.4	0.0	0.0	0.0	0.0	9.7	0.0	0.8	0.0	0	13.4	0.0	0.0	0.0	11.4	1.5	10.8	0.0	0.0	
3F	0.0	0.0	48.0	6.4	0.0	0.0	0.0	0.0	9.7	0.0	0.8	0.0	0	13.4	0.0	0.0	0.0	11.4	3.0	10.8	0.0	0.0	
4F	0.0	0.0	47.2	6.4	0.0	0.0	0.0	0.0	9.7	0.0	0.8	0.0	0	13.4	0.0	0.0	0.0	11.4	3.0	10.8	0.0	0.0	
5F	0.0	0.0	47.2	6.4	0.0	0.0	0.0	0.0	9.7	0.0	0.8	0.0	0	13.4	0.0	0.0	0.0	11.4	3.0	10.8	0.0	0.0	
6F	0.0	0.0	47.2	6.4	0.0	0.0	0.0	0.0	9.7	0.0	0.8	0.0	0	13.4	0.0	0.0	0.0	11.4	3.0	10.8	0.0	0.0	
7F	0.0	0.0	47.2	6.4	0.0	0.0	0.0	0.0	9.7	0.0	0.8	0.0	0	13.4	0.0	0.0	0.0	11.4	3.0	10.8	0.0	0.0	
8F	16.2	20.3	59.7	55.5	0.0	0.0	0.0	20.4	26.4	0.0	2.8	0.0	0	29.1	4.2	0.0	0.0	22.1	26.1	21.0	58.1	23.5	
9F	2.9	6.7	95.9	29.1	0.0	0.0	0.0	16.6	22.0	0.0	4.0	0.0	0	25.9	2.6	0.0	0.0	44.6	52.2	22.3	18.0	20.7	
数量計)	19.2	27.0	470.5	129.4	0.0	0.0	8.1	37.0	113.1	0.0	11.2	0.0	0	144.7	6.8	0.0	0.0	143.5	95.0	115.9	76.1	44.2	
内訳書単価	500	500	500	800		800	750	500	800	300	1,500	1,000		650	800	600	1,000	500	750	800	800	1,000	
掛け率	#####																						
@	171.6	171.6	171.6	274.6	0.0	274.6	257.5	171.6	274.6	103.0	514.9	343.3	0.0	223.1	274.6	206.0	343.3	171.6	257.5	274.6	274.6	343.3	
@ =) 1F	0.0	0.0	5,142.5	1,853.6	0.0	0.0	2,085.8	0.0	1,800.6	0.0	0.0	0.0	0.0	2,113.0	0.0	0.0	0.0	1,405.4	0.0	2,141.9	0.0	0.0	
2F	0.0	0.0	8,242.0	1,743.7	0.0	0.0	0.0	0.0	2,665.5	0.0	386.2	0.0	0.0	2,983.1	0.0	0.0	0.0	1,964.0	397.5	2,965.7	0.0	0.0	
3F	0.0	0.0	8,242.0	1,743.7	0.0	0.0	0.0	0.0	2,665.5	0.0	386.2	0.0	0.0	2,983.1	0.0	0.0	0.0	1,964.0	782.3	2,965.7	0.0	0.0	
4F	0.0	0.0	8,103.0	1,743.7	0.0	0.0	0.0	0.0	2,665.5	0.0	386.2	0.0	0.0	2,983.1	0.0	0.0	0.0	1,964.0	782.3	2,965.7	0.0	0.0	
5F	0.0	0.0	8,103.0	1,743.7	0.0	0.0	0.0	0.0	2,665.5	0.0	386.2	0.0	0.0	2,983.1	0.0	0.0	0.0	1,964.0	782.3	2,965.7	0.0	0.0	
6F	0.0	0.0	8,103.0	1,743.7	0.0	0.0	0.0	0.0	2,665.5	0.0	386.2	0.0	0.0	2,983.1	0.0	0.0	0.0	1,964.0	782.3	2,965.7	0.0	0.0	
7F	0.0	0.0	8,103.0	1,743.7	0.0	0.0	0.0	0.0	2,665.5	0.0	386.2	0.0	0.0	2,983.1	0.0	0.0	0.0	1,964.0	782.3	2,965.7	0.0	0.0	
8F	2,786.8	3,483.5	#####	#####	0.0	0.0	0.0	3,500.6	7,235.7	0.0	1,416.0	0.0	0.0	6,492.2	1,153.3	0.0	0.0	3,783.8	6,730.5	5,766.6	#####	8,067.6	
9F	499.4	1,149.7	#####	7,990.9	0.0	0.0	0.0	2,848.6	6,027.5	0.0	2,033.9	0.0	0.0	5,778.3	714.0	0.0	0.0	7,653.4	#####	6,123.6	4,942.8	7,106.3	

A新築工事

	柱	梁型	壁	出隅	柱	梁型	壁	巾木	サッシ ダキ		面台		MB	桢詰	掃き出し	刷毛引	鼻先打放	手摺壁		手摺天端	揚裏	排水溝						
	タイル下				吹付下			打放補修	タイル下	吹付下	タイル下	吹付下					糸 = 400	タイル下	吹付下	補修	打放補 修							
南面	(1~7F : A通り面の ~ 通り , 8~9F : A通り面の ~ 通り)																											
1F	13.3	13.1	72.2	32.2	0.0	0.0	0.0	43.0	84.9	0.0	1.4	0.0	0	86.3	24.0	0.0	0.0	41.1	54.0	39.2	46.2	40.8						
2F	19.1	17.2	58.1	38.7	0.0	0.0	0.0	48.9	82.7	0.0	2.8	0.0	0	85.5	22.4	0.0	20.0	25.7	35.6	24.5	50.5	46.5						
3F	19.1	17.2	58.1	38.7	0.0	0.0	0.0	48.9	82.7	0.0	2.8	0.0	0	85.5	22.4	0.0	20.0	25.7	35.6	24.5	50.5	46.5						
4F	18.7	15.5	56.7	38.1	0.0	0.0	0.0	48.9	82.7	0.0	2.8	0.0	0	85.5	22.4	0.0	20.0	25.7	35.6	24.5	50.5	46.5						
5F	18.7	15.5	56.7	38.1	0.0	0.0	0.0	48.9	82.7	0.0	2.8	0.0	0	85.5	22.4	0.0	20.0	25.7	35.6	24.5	50.5	46.5						
6F	18.7	15.5	56.7	38.1	0.0	0.0	0.0	48.9	82.7	0.0	2.8	0.0	0	85.5	22.4	0.0	20.0	25.7	35.6	24.5	50.5	46.5						
7F	18.7	15.5	56.7	38.1	0.0	0.0	0.0	48.9	82.7	0.0	2.8	0.0	0	85.5	22.4	0.0	20.0	25.7	35.6	24.5	52.3	46.5						
8F	29.8	23.1	31.3	55.5	0.0	0.0	0.0	27.6	34.4	0.0	9.9	0.0	0	44.3	4.1	0.0	7.5	40.8	33.1	21.7	31.7	29.2						
9F	15.4	12.4	45.4	37.2	0.0	0.0	0.0	19.7	28.6	0.0	7.0	0.0	0	35.6	3.6	0.0	7.5	22.7	34.3	16.6	19.3	18.5						
数量計)	171.6	144.9	491.8	354.7	0.0	0.0	0.0	383.7	644.1	0.0	35.1	0.0	0	679.2	166.1	0.0	135.0	258.8	335.0	224.5	402.0	367.4						
内訳書単価	500	500	500	800		800	750	500	800	300	1,500	1,000		650	800	600	1,000	500	750	800	800	1,000						
掛け率	#####																											
@	171.6	171.6	171.6	274.6	0.0	274.6	257.5	171.6	274.6	103.0	514.9	343.3	0.0	223.1	274.6	206.0	343.3	171.6	257.5	274.6	274.6	343.3						
@ =)	1F	2,289.1	2,248.0	#####	8,842.1	0.0	0.0	0.0	7,378.8	#####	0.0	720.9	0.0	0.0	#####	6,590.4	0.0	0.0	7,052.8	#####	#####	#####	#####					
	2F	3,274.1	2,951.5	9,966.5	#####	0.0	0.0	0.0	8,391.2	#####	0.0	1,441.7	0.0	0.0	#####	6,151.0	0.0	6,866.0	4,410.1	9,167.0	6,727.7	#####	#####					
	3F	3,274.1	2,951.5	9,966.5	#####	0.0	0.0	0.0	8,391.2	#####	0.0	1,441.7	0.0	0.0	#####	6,151.0	0.0	6,866.0	4,410.1	9,167.0	6,727.7	#####	#####					
	4F	3,212.4	2,656.4	9,726.3	#####	0.0	0.0	0.0	8,391.2	#####	0.0	1,441.7	0.0	0.0	#####	6,151.0	0.0	6,866.0	4,410.1	9,167.0	6,727.7	#####	#####					
	5F	3,212.4	2,656.4	9,726.3	#####	0.0	0.0	0.0	8,391.2	#####	0.0	1,441.7	0.0	0.0	#####	6,151.0	0.0	6,866.0	4,410.1	9,167.0	6,727.7	#####	#####					
	6F	3,212.4	2,656.4	9,726.3	#####	0.0	0.0	0.0	8,391.2	#####	0.0	1,441.7	0.0	0.0	#####	6,151.0	0.0	6,866.0	4,410.1	9,167.0	6,727.7	#####	#####					
	7F	3,212.4	2,656.4	9,726.3	#####	0.0	0.0	0.0	8,391.2	#####	0.0	1,441.7	0.0	0.0	#####	6,151.0	0.0	6,866.0	4,410.1	9,167.0	6,727.7	#####	#####					
	8F	5,117.1	3,964.0	5,364.2	#####	0.0	0.0	0.0	4,736.2	9,446.2	0.0	5,097.5	0.0	0.0	9,883.3	1,125.9	0.0	2,574.8	7,001.3	8,523.3	5,958.8	8,704.8	#####					
	9F	2,640.9	2,127.8	7,797.5	#####	0.0	0.0	0.0	3,380.5	7,853.6	0.0	3,604.3	0.0	0.0	7,942.4	988.6	0.0	2,574.8	3,895.3	8,832.3	4,558.4	5,299.8	6,333.9					

A新築工事

	柱	梁型	壁	出隅	柱	梁型	壁	巾木	サッシ ダキ		面台		MB	枠詰	掃き出し	刷毛引	鼻先打放	手摺壁		手摺天端	揚裏	排水溝	
	タイル下				吹付下			打放補修	タイル下	吹付下	タイル下	吹付下					糸 = 400	タイル下	吹付下	補修	打放補 修		
1F~7F 共用廊下, EVホール																						(1F: 通り~ 通りの廊下, 2~7F: 通り~ 通りの廊下、及びEVホール)	
1F	0.0	0.0	0.0	0.0	0.0	14.1	183.6	0.0	0.0	148.9	0.0	8.4	0	157.3	23.1	72.0	0.0	0.0	7.5	0.0	27.0	0.0	
2F	0.0	0.0	0.0	0.0	0.0	23.1	179.9	0.0	0.0	151.4	0.0	9.0	0	160.4	20.0	64.8	0.0	0.0	15.2	0.0	84.6	0.0	
3F	0.0	0.0	0.0	0.0	0.0	23.1	180.4	0.0	0.0	149.2	0.0	8.4	0	157.6	20.0	64.8	0.0	0.0	15.2	0.0	84.6	0.0	
4F	0.0	0.0	0.0	0.0	0.0	23.1	176.2	0.0	0.0	149.2	0.0	8.4	0	157.6	20.0	64.8	0.0	0.0	15.2	0.0	84.6	0.0	
5F	0.0	0.0	0.0	0.0	0.0	23.1	176.2	0.0	0.0	149.2	0.0	8.4	0	157.6	20.0	64.8	0.0	0.0	15.2	0.0	84.6	0.0	
6F	0.0	0.0	0.0	0.0	0.0	23.1	176.2	0.0	0.0	149.2	0.0	8.4	0	157.6	20.0	64.8	0.0	0.0	15.2	0.0	84.6	0.0	
7F	0.0	0.0	0.0	0.0	0.0	23.1	176.2	0.0	0.0	149.2	0.0	8.4	0	157.6	20.0	64.8	0.0	0.0	15.2	0.0	84.6	0.0	
数量計)	0.0	0.0	0.0	0.0	0.0	152.7	#####	0.0	0.0	#####	0.0	59.4	0	#####	143.1	460.8	0.0	0.0	98.6	0.0	534.6	0.0	
内訳書単価	500	500	500	800		800	750	500	800	300	1,500	1,000		650	800	600	1,000	500	750	800	800	1,000	
掛け率	#####																						
@	171.6	171.6	171.6	274.6	0.0	274.6	257.5	171.6	274.6	103.0	514.9	343.3	0.0	223.1	274.6	206.0	343.3	171.6	257.5	274.6	274.6	343.3	
@ =) 1F	0.0	0.0	0.0	0.0	0.0	3,871.9	#####	0.0	0.0	#####	0.0	2,883.7	0.0	#####	6,343.3	#####	0.0	0.0	1,926.1	0.0	7,414.2	0.0	
2F	0.0	0.0	0.0	0.0	0.0	6,343.3	#####	0.0	0.0	#####	0.0	3,089.7	0.0	#####	5,492.0	#####	0.0	0.0	3,908.9	0.0	#####	0.0	
3F	0.0	0.0	0.0	0.0	0.0	6,343.3	#####	0.0	0.0	#####	0.0	2,883.7	0.0	#####	5,492.0	#####	0.0	0.0	3,908.9	0.0	#####	0.0	
4F	0.0	0.0	0.0	0.0	0.0	6,343.3	#####	0.0	0.0	#####	0.0	2,883.7	0.0	#####	5,492.0	#####	0.0	0.0	3,908.9	0.0	#####	0.0	
5F	0.0	0.0	0.0	0.0	0.0	6,343.3	#####	0.0	0.0	#####	0.0	2,883.7	0.0	#####	5,492.0	#####	0.0	0.0	3,908.9	0.0	#####	0.0	
6F	0.0	0.0	0.0	0.0	0.0	6,343.3	#####	0.0	0.0	#####	0.0	2,883.7	0.0	#####	5,492.0	#####	0.0	0.0	3,908.9	0.0	#####	0.0	
7F	0.0	0.0	0.0	0.0	0.0	6,343.3	#####	0.0	0.0	#####	0.0	2,883.7	0.0	#####	5,492.0	#####	0.0	0.0	3,908.9	0.0	#####	0.0	

